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6. ISSUED BY CODE W912EP 7. ADMINISTERED BY (If other than item 6)

BY HAND: DELIVER TO "ISSUED BY" ADDRESSUSA ENGINEER DISTRICT, JACKSONVillE BY MAil' USAED JACKSONVillE
PRUDENTIAL OFFICE BlOG PO BOX 4970, ATTN CESAJ-CT '
701 SAN MARCO BLVD JACKSONVIllE Fl 32232-0019
ATTN CESAJ-CT
JACKSONVIllE Fl 32207-8175
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X 9B. DATED (SEE ITEM 11)
27-Feb-2004
lOA. MOD. OF CONTRACT/ORDER NO.

lOB. DATED (SEE ITEM 13)
CODE FlY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer 0 is extended, 0 is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:
(a) By completiog Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy oflbe offer submitted;
or (c) By separate letter or telegram which includes a ~ to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT l1IE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO l1IE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECnON OF YOUR OFFER. Ifby virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONtRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FO nI IN ITEM 14 ARE MADE IN mE
CONTRACT ORDER NO. IN ITEM lOA.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMlNISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORnI IN ITEM 14, PURSUANT TO THE AUnIORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUnIORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor 0 is not, 0 is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

SHORELINE STABILIZATION PROJECT-VIRGINIA KEY, SECTION 111, DADE COUNTY, FLORIDA

SECTION 00010- SOLICITATION, OFFER AND AWARD

The required response date/time has changed from 09 April 2004 03:00 PM to 16 April 2004 02:00 PM.

SEE CONTINUATION PAGE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

TEL: EMAll

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

BY 07-Apr-2004
(Signature of person authorized to sign) (Signature of Contracting Officer)
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APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SF 30 CONTINUATION SHEETS

I. SPECIFICATIONS:

A. Either asterisks appear before and after the line or lines where revisions have been made to the text on the enclosed
revised or added pages or the text changes have been updated with additions noted with underlined text and deletions noted
with line/cross-outs, and pertain only to changes made by this amendment.

SECTION OOOIOA -Supplies or Services and Price/Cost

Delete page 0001A-3 Supplies or Services and Price/Cost and Replace with the Revised page 0001A-l Supplies or Services
and Price/Cost.

SECTION 01355:

a. Change paragraph 3.1.5.1 e Endangered Species Protection to read:

3.1.5.1 Endangered Species Protection

e. Manatee Signs
Prior to commencement of construction, each vessel involved in construction activities shall display at the vessel control
station or in a prominent location, visible to all employees operating the vessel, a temporary sign at least 8-1/2" x II"
reading, "CAUTION: MANATEE HABITAT/IDLE SPEED IS REQUIRED IN CONSTRUCTION AREA." In the absence
of a vessel, a temporary 3' x 4' sign reading "CAUTION: MANATEE AREA" will be posted adjacent to the issued
construction permit. A second temporary sign measuring 8-1/2" xII" reading "CAUTION: MANATEE HABITAT.
EQillPMENT MUST BE SHUTDOWN IMMEDIA TEL Y IF A MANA TEE COMES WITHIN 50 FEET OF OPERATION"
shall be posted at the dredge operator control station and at a location prominently adjacent to the issued construction permit.
The Contractor shall remove the signs upon completion of construction. 8::"7.-;;le ~Aa::atee G::1i~ieN 8igHS afe ::;:j3eNded te the

IeNd efthis 8e6tieN. See Section 3.5 for samDle Manatee Caution Signs.

b. Change paragraph 3.1.5.1g Report Submission to read:

g. Report Submission

The Contractor shall maintain a log detailing sightings, collisions, or injuries to manatees occurring during the contract
period. The data shall be recorded on forms provided by the Contracting Officer (s::..~ple!)ail~' ~.~aHatee ~~ej3eRi.~g beg is

IAll data in original form shall
be forwarded directly to Chief Environmental Branch, P. O. Box 4970, Jacksonville, Florida, 32232-0019, within 10 days of
collection and copies of the data shall be supplied to the Contracting Officer. Following project completion, a report
summarizing the above incidents and sightings shall be submitted to the following: I

c. Change paragraph 3.1.5.2 b Sea Turtle Monitoring to read:

3.1.5.2 Sea Turtle Monitoring

b. Daily Visual Inspection
Turtle monitoring activities shall include performance of daily visual inspections of the beach at sunrise by a person
permitted by the FF&WCC for handling sea turtle eggs. Any nests discovered shall be excavated and relocated prior to 9:00
a.m. to a nearby self-release beach location where artificial lighting and/or other disturbances shall not interfere with
successful incubation, hatching nor hatchling orientation. A log of the results of turtle egg monitoring and recovery activities
shall be kept and a copy submitted weekly to the Chief, Environmental Branch, Jacksonville District (safBj31e ~A::.:iNe +R.-tle

d. Change paragraph 3.1.5.3 a Beach Placement Restrictions to read:

3.1.5.3 Beach Placement Restrictions I
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a. Equipment Lighting During Sea Turtle Nesting Period April 1 to November 30.

(2) During sand replacement from April 1 through November 30, direct lighting of the beach and near shore waters must be
limited to the immediate construction area and must comply with safety requirements. Ligting on offshore or onshore
equipment must be minimized through reduction, shielding, lowering, and appropriate placement to avoid excessive
il~umi~ation.ofthe.wat~r surface and nesting beach while meeting all Coast Guard, EM 385-1-1, and OSHA requirements.
LIght mtensIty of lIghtmg plants must be reduced to the minimum standard required by OSHA for General Construction
areas, in order not to misdirect sea turtles. Shields must be affixed to the light housing and be large enough to block light
from all lamps from being transmitted outside the construction area. R:ef~f te eeaeh li,;.':~:.':g sehematie a;;pended te the end ef

Ithis Seetien See Section 3.5 for beach li!!:btinl! schematic.

e. Change paragraph 3.1.5.3 c. Beach Tilling to read:

c. Beach Tilling
All tilling activity must be completed prior to April 1. If the project is completed during the nesting season, tilling will not be
performed in areas where nests have been left in place or relocated. Tillinl! shall be restricted to the non-vel!etated beach area
within the uroiect limits.

e. Change paragraph 3.1.5.4a .Monitoring of Construction Area to read:

3.1.5.4 Protection of Migratory Bird Species

a. Monitoring of Construction Area
In order to meet these responsibilities, the Contractor shall conduct monitoring of the construction area beginning 1 April
through 31 August, if construction activities occur during that period. Daily monitoring using the Daily Bird Monitoring
Report shall be conducted during the dawn or dusk time frames by a bird monitor approved by the Contracting Officer.
(Caution shall be taken by the monitor to avoid disturbance to the nesting birds.) The Contractor shall maintain a daily log
detailing monitoring and nesting activity (not all bird species are listed). S~":-:ple menitefing fepeft a::d (jealiHe::~ien sheet afe

I~ypended te the end ef~~is Seetien See Section 3.5 for samule monitoring rel:!°rt. Within 30 days after completion of
construction, a summary of monitoring shall be submitted to the Corps detailing nesting and nesting success/failure including
species, number of nests created, location, number of eggs, number of offspring generated during the project and reasons for
nesting success or failure, if known. I

SECTION 02391:

a. Change paragraph 3.4.2b to read:

b. The e*ea,,'~ted borrow material shall be placed and brought to rest on the beach to the lines, grades, and cross section I
indicated on the
drawings, unless otherwise provided for herein or directed by the
Contracting Officer. The beach is subject to changes and the
elevations on the beach at the time the work is done may vary from the elevations shown on the drawings. The Contracting
Officer reserves the right to vary the width and grade of the berm from the lines and grades shown on the plans in order to
establish a uniform beach for the entire length of the project. The beach fill cross sections shown on the drawings are for the
purpose of estimating the theoretical amount of fill needed and will be used by the Contracting Officer in making any change
in the lines and grades. The Contractor will not be required to dress the fill below the mean high water to the slopes shown
but will be required to do the dressing specified in subparagraph "Dressing for Payment" below.

a. Change paragraph 3.4.7 to read:

3.4.7 Work Area

The construction easements aad ee::e,,': Mea I:.~its available to the I
Contractor for accomplishing the work are shown on the drawings. The
contractor shall allow access for others to work at the nursery or exclude it from the contruction area fencing. At the fill site,
The Contractor may only operate within the work areas shown on the drawings. The Contractor shall exclude the public from
the work areas in the immediate vicinity of his excavating, transporting, stockpiling, and disposal operations.
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2. DRA WING CHANGES: The following are descriptive changes to the drawings. Drawings should be adequately marked to
indicate that they have been changed:

Drawings No. 2/1 Zone D-l. Add at proposed Groin No. 25: Contractor's Limit of Work. West Limit -Proposed Groin
No. 25

Drawings No. 2/2 Zone D-4, 5. Add at Station 0+00: East Limit of Work. East Limit -Station 0+00.

(End of Summary of Changes)
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SECTION 00010

SUPPLIES OR SERVICES AND PRICES/COSTS

VIRGINIA KEY SHORELINE STABILIZATION PROJECT, DADE COUNTY, FLORIDA

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT

0001

0001AA PRE- AND FINAL CONDITION SURVEYS 1 LUMP SUM $ $

0001AB DEBRIS REMOVAL (ESTIMATED QUANTITY) 2.1 ACRE $ $

0001AC REMOVAL OF CONCRETE KING PILES AND 192 LINEAR FEET $ $
TIMBER PANELS (ESTIMATED QUANTITY)

0001AD REMOVAL OF TIMBER GROINS 1,272 LINEAR FEET $ $

(ESTIMATED QUANTITY)

0001AE CONSTRUCTION OF TIMBER GROINS 1,290 LINEAR FEET $ $

(ESTIMATED QUANTITY)

*0001AFBEACH FILL FROM BORROW MOUNDS 1,500 CUBIC YARD $ $

(ESTIMATED QUANTITY)

*0001AG SAND DUNE FILL FROM BORROW 500 CUBIC YARD $ $

MOUNDS (ESTIMATED QUANTITY)

0001AH TURBIDITY MONITORING 1 LUMP SUM $ $

0001AJ BEACH FILL TILLING 1 LUMP SUM $ $

0001AK SEA TURTLE MONITORING 1 LUMP SUM $ $

0001AL MIGRATORY BIRD MONITORING 1 LUMP SUM $ $

0001AM DISPOSAL OF CONCRETE KING PILES 1 LUMP SUM $ $

INTO BRICKELL OFFSHORE SITE

(LINE ITEMS 0001 THROUGH 0001AM): $

NOTES: (1) BIDDERS MUST PROVIDE A BID ON ALL LINE ITEMS. SEE PROVISION AT 52.248-18 (SECTION 00100).

(2) SEE SECTION 00100, "INSTRUCTIONS TO OFFERORS, EVALUATION FACTOR FOR AWARD"

(3) FAILURE TO COMPLETE AND RETURN ALL REQUIRED SUBMISSIONS (SF 1442, SECTION 000 1 OA,

SECTION 00600 AND BID BONDS) COULD RENDER YOUR BID NONRESPONSIVE.
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